


Republic of the Philippines
Municipality of DINGRAS
INFRASTRUCTURE BID-OUT (Fourth Quarter of 2018)


NO.	SOLICITATION NO.	NAME OF PROJECT	LOCATION	WINNING BIDDER	ADDRESS OF BIDDER	BID AMOUNT (Php)	ABC (Php)	BIDDING DATE	CONTRACT DURATION
1	18-09-481	Concreting of Local Access Roads	Brgy. Francisco Dingras, Ilocos Norte	PBA Ramos II Const. Center	Brgy. Francisco Dingras, Ilocos Norte	5,592,932.75	5,598,572.46	October 9, 2018	26.5 calendar days
2	18-09-476	Concreting of FMR w/ Slope Protection	Brgys. San Marcos-San Esteban- Sagpatan-Mandaloque-Bagut, DIN	PBA Ramos II Const. Center	Brgy. Francisco Dingras, Ilocos Norte	598,037.78	5,598,572.46	October 9, 2018	10.5 calendar days
3	18-09-477	Const. of Evacuation Facility (Phase-II)	Brgy. Madamba Dingras, Ilocos Norte	PBA Ramos II Const. Center	Brgy. Francisco Dingras, Ilocos Norte	4,386,108.51	4,392,412.38	October 9, 2018	64 calendar days
4	18-09-478	Const. of Flood Control Project along Poblacion Areas	Brgy. Albano Dingras, Ilocos Norte	PBA Ramos II Const. Center	Brgy. Francisco Dingras, Ilocos Norte	994,834.90	995,984.64	October 9, 2018	36 calendar days
5	18-09-479	Improvement of Material Recovery Facility (MRF)	Brgy. Suyo Dingras, Ilocos Norte	PBA Ramos II Const. Center	Brgy. Francisco Dingras, Ilocos Norte	582,709.66	583,831.36	October 9, 2018	32.5 calendar days
6	18-09-480	Improvement of Manpower Development Center (Phase-IV)	Brgy. Madamba Dingras, Ilocos Norte	PBA Ramos II Const. Center	Brgy. Francisco Dingras, Ilocos Norte	496,836.03	498,579.35	October 9, 2018	30 calendar days
7	18-11-582	Concreting of Farm-to-Market Roads	Brgys. Peralta, Albano-Madamba, Puruganan-Peralata, Dingras, I.N.	PBA Ramos II Const. Center	Brgy. Francisco Dingras, Ilocos Norte	7,662,104.62	7,669,362.94	December 17, 2018	37.5 working days
8	18-11-583	Rehabilitation of Farm-to-Market Roads	Brgys. Ver, Barong, Elizabeth, Mandaloque, San Marcos, Dingras	PBA Ramos II Const. Center	Brgy. Francisco Dingras, Ilocos Norte	1,974,404.98	1,977,082.59	December 17, 2018	63 working days

COMMITTEE ON BIDS AND AWARDS:


NOEL E. SALVATIERRA
Chairman


MARIANITA R. ALLADO
Vice Chairman


MELCHORA A. MARANAN
Member


NILO V. TEJADA
Member


FESITO H. MARCELINO
Member

