

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a-CW), Goods and Services (Form 10b - GS), and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.


CIVIL WORKS BID-OUT

REGION: 1
 PROVINCE: ILOCOS NORTE
 MUNICIPALITY: DINGRAS

CALENDAR YEAR: 2022
 QUARTER: 4

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Address of Bidder	Bid Amount	Bidding Date	Contract Duration
22	9292172	Rehabilitation/Improvement of FMR (Package I)	14,992,481.60	Brgys. Barong, Ver, Elizabeth, Francisco, Dingras, I. Norte	BJMJB Const. and Supply	Cogeo Village, Bagong Nayon, Antipolo City, Rizal	14,977,335.87	December 16, 2022	137 working days
23	9292376	Rehabilitation/Improvement of FMR (Package IV)	10,466,725.09	Brgys. Saludaes, Peralta, Root, Sulquiano, Dancel, Albano, Bungcag, Suyo, Dingras, I. Norte	BJMJB Const. and Supply	Cogeo Village, Bagong Nayon, Antipolo City, Rizal	10,456,750.52	December 16, 2022	152 working days
24	9292520	Rehabilitation/Improvement of FMR (Package V)	14,496,259.71	Brgys. Espiritu, Bacsil, Capasan, Dingras, I. Norte	BJMJB Const. and Supply	Cogeo Village, Bagong Nayon, Antipolo City, Rizal	14,483,633.55	December 16, 2022	196 working days
25	9303288	Improvement of Motorpool Building (Phase III)	1,499,177.55	Brgy. Bungcag, Dingras, I. Norte	Bergseite Engineering Services	189 Brgy. 30-B, Sta Maria Laoag City, I. Norte	1,497,754.47	December 19, 2022	72 working days
26	9303716	Construction of School Clinic (Phase I)	429,533.98	San Marcelino National High School Brgy. San Marcelino, Dingras, I. Norte	Bergseite Engineering Services	189 Brgy. 30-B, Sta Maria Laoag City, I. Norte	426,195.69	December 19, 2022	30 working days
27	9303594	Improvement/Maintenance of Slaughterhouse	345,370.08	Brgy. Cali, Dingras, I. Norte	Bergseite Engineering Services	189 Brgy. 30-B, Sta Maria Laoag City, I. Norte	341,597.94	December 19, 2022	30 working days
28	9303345	Construction of Riverbank Protection Structure	522,940.10	Brgy. Baresbes, Dingras, I. Norte	Bergseite Engineering Services	189 Brgy. 30-B, Sta Maria Laoag City, I. Norte	521,632.93	December 19, 2022	21 working days
29	9303520	Construction/Rehabilitation of Calamity-Damaged Drainage Canal/Floodway	475,797.16	Brgy. Bungcag, Dingras, I. Norte	Bergseite Engineering Services	189 Brgy. 30-B, Sta Maria Laoag City, I. Norte	472,443.90	December 19, 2022	17 working days
30	9303212	Construction/Rehabilitation of Drainage Canal	3,991,491.79	Brgy. Madamba, Dingras, I. Norte	BJMJB Const. and Supply	Cogeo Village, Bagong Nayon, Antipolo City, Rizal	3,987,926.98	December 19, 2022	100 working days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


 EDELINA B. ESPEJO


 NOEL E. SALVATIERRA

Head, BAC Secretariat

BAC Chairman

Republic of the Philippines

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a-CW), Goods and Services (Form 10b - GS), and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.


GOODS AND SERVICES BID-OUT

REGION: 1
 PROVINCE: ILOCOS NORTE
 MUNICIPALITY: DINGRAS

CALENDAR YEAR: 2022
 QUARTER: 4

No.	Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address of Bidder	Bid Amount	Date of Bidding	Contract Duration
27	9081948	Procurement of Construction Materials	392,279.00	AB Casiano Gravel and Sand Construction Supply	Brgy. 2, San Nicolas Ilocos Norte	391,078.00	October 17, 2022	30 calendar days
28	9100741	Procurement of Grocery Items	513,790.00	Joshua and Caleb Gen. Mdse.	Brgy. 9, Sta. Angela Laoag City, Ilocos Norte	508,110.00	October 25, 2022	30 calendar days
29	9081968	Procurement of G.I. Pipe for Tobacco Curing Barn	462,000.00	STY Batac Agro Industrial Trading	Brgy. 1, Ricarte Batac City, Ilocos Norte	462,000.00	October 25, 2022	30 calendar days
30	9081992	Procurement of Fertilizers for Tobacco Farmers	6,756,000.00	STY Batac Agro Industrial Trading	Brgy. 1, Ricarte Batac City, Ilocos Norte	6,750,175.00	October 25, 2022	30 calendar days
31	9082004	Procurement of Farm Machineries, Equipment and Materials	7,117,900.00	STY Batac Agro Industrial Trading	Brgy. 1, Ricarte Batac City, Ilocos Norte	7,100,125.00	October 25, 2022	30 calendar days
32	9255493	Procurement of 2 units Computer Desktop	412,000.00	Joshua and Caleb Gen. Mdse.	Brgy. 9, Sta. Angela Laoag City, Ilocos Norte	410,000.00	December 2, 2022	60 calendar days
33	9289992	Procurement of 154 heads Piglets	1,155,000.00	St. Ruiz Agro farm Supply and Gen. Mdse.	Don E. Ruiz St. Brgy. 17 Laoag City, Ilocos Norte	1,153,460.00	December 19, 2022	60 calendar days
34	9290077	Procurement of 154 sacks Hog Starter Feeds	369,600.00	St. Ruiz Agro farm Supply and Gen. Mdse.	Don E. Ruiz St. Brgy. 17 Laoag City, Ilocos Norte	368,830.00	December 19, 2022	60 calendar days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.



EDELINA B. ESPEJO
Head, BAC Secretariat



NOEL E. SALVATIERRA
BAC Chairman

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a-CW), Goods and Services (Form 10b - GS), and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.


CONSULTING SERVICES BID-OUT

REGION: 1
PROVINCE: ILOCOS NORTE
MUNICIPALITY: DINGRAS

CALENDAR YEAR: 2022
QUARTER: 4

No.	Reference No.	Name of Project	Location	Approved Budget for Contract	Winning Bidder	Name and Address	Bid Amount	Bidding Date
NO TRANSACTION FOR THE FOURTH QUARTER C.Y. 2022								

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this documents


EDELINA B. ESPEJO


NOEL E. SALVATIERRA

Head, BAC Secretariat

BAC Chairman

