

3 Forms to Use:


1. Bid Results on Civil Works
2. Bid Results on Goods and Services
3. Bid Results on Consulting Services *INDIVIDUAL BID-OUTS ARE NOT ALLOWED*


Republic of the Philippines  
 CIVIL WORKS BID-OUT  
 Province, City or Municipality: DINGRAS  
 First Quarter, CY 2020

| No. | Reference No. | Name of Project                 | Approved Budget for Contract | Location  | Winning Bidder                | Address of Bidder                          | Bid Amount   | Bidding Date   | Contract Duration |
|-----|---------------|---------------------------------|------------------------------|---|-------------------------------|--|--------------|----------------|-------------------|
| 1   |               | Concreting of FMR (package-I)   | 3,369,256.39                 | Bagut, Mandaloque, San Esteban, San Marcos, Bungcag, Espiritu | BJMJB Construction and Supply | Cogeo Village, Bagong Nayon, Antipolo City | 3,367,701.42 | March 16, 2020 | 83.5 Working Days |
| 2   |               | Concreting of FMR (package-II)  | 3,481,555.23                 | Sulquiano, Root, Cali, Parado, Medina                         | BJMJB Construction and Supply | Cogeo Village, Bagong Nayon, Antipolo City | 3,480,518.90 | March 16, 2020 | 92.5 Working Days |
| 3   |               | Concreting of FMR (package-III) | 3,277,586.75                 | Barong, Elizabeth, Lanas, Ver, Baresbes                       | BJMJB Construction and Supply | Cogeo Village, Bagong Nayon, Antipolo City | 3,274,752.27 | March 16, 2020 | 81.5 Working Days |
| 4   |               | Construction of MPDP            | 466,568.79                   | Brgy. Sulquiano, Dingras, I. Norte                            | BJMJB Construction and Supply | Cogeo Village, Bagong Nayon, Antipolo City | 465,198.73   | March 16, 2020 | 20.5 Working Days |
| 5   |               | Construction of MPDP            | 529,978.17                   | Brgy. San Marcelino Dingras, I. Norte                         | BJMJB Construction and Supply | Cogeo Village, Bagong Nayon, Antipolo City | 528,818.05   | March 16, 2020 | 25.5 Working Days |
| 6   |               | Const./Rehab./Impvt. of MPDP    | 235,610.23                   | Brgy. Lanas, Dingras, I. Norte                                | BJMJB Construction and Supply | Cogeo Village, Bagong Nayon, Antipolo City | 234,528.38   | March 16, 2020 | 12 Working Days   |
|     |               |                                 |                              |   |                               |  |              |                |                   |
|     |               |                                 |                              |   |                               |  |              |                |                   |


We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

  
 NOEL E. SALVATIERRA  
 BAC Chairman

  
 MARIANITA R. ALLADO  
 Vice-Chairman

  
 NILO V. TEJADA  
 Member

FEBITO R. MARCELINO  
 Member

  
 BENIGNO B. DELA CRUZ  
 Member

