

3 Forms to Use:

1. Bid Results on Civil Works

2. Bid Results on Goods and Services


3. Bid Results on Consulting Services **INDIVIDUAL BID-OUTS ARE NOT ALLOWED**


Republic of the Philippines
 CIVIL WORKS BID-OUT
 Province, City or Municipality: DINGRAS
 Third Quarter, CY 2020

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Address of Bidder	Bid Amount	Bidding Date	Contract Duration
1	7051180	Construction of Perimeter Fence of Slaughterhouse (Phase I)	1,433,809.52	Brgy. Cali, Dingras, I. Norte	KRB Construction	Brgy. 48-A, Cabungaan Laoag City	1,405,770.16	July 8. 2020	40 Working Days
2	7051244	Construction of Perimeter Fence of Municipal Engineered Sanitary Landfill (Phase I)	1,281,018.38	Brgy. Suyo, Dingras, I. Norte	KRB Construction	Brgy. 48-A, Cabungaan Laoag City	1,255,716.49	July 8. 2020	40 Working Days
3	7051304	Improvement/Rehabilitation of FMR (Package 4)	2,093,756.35	Brgys. Saludaes, Guerrero, Lumbad, Dingras, I. Norte	BJMJB Construction & Supply	Cogeo Village, Bagong Nayon, Antipolo City	2,085,895.38	July 8. 2020	57 Working Days
4	7051346	Construction of Flood Control along Polacion Areas (Phase III)	1,953,069.39	Brgys. Madamba-Puruganan Dingras, I. Norte	BJMJB Construction & Supply	Cogeo Village, Bagong Nayon, Antipolo City	1,951,255.32	July 8. 2020	74 Working Days
5	7051385	Improvement/Rehabilitation of FMR (Repair of Bridge Abutment/Approach)	997,229.53	Sitio Biruca, Brgy. Suyo, Dingras, I. Norte	BJMJB Construction & Supply	Cogeo Village, Bagong Nayon, Antipolo City	995,805.01	July 8. 2020	30 Working Days
6	7051438	Maintenance/Improvement of Municipal Hall (Upgrading of Electrical System-Phase II)	607,642.63	Brgy. Madamba, Dingras, I. Norte	Dumlao Elec'l. Installation, Repair & Rewinding Shop & Elec'l. Supply	Brgy. 27, Laoag City Ilocos Norte	607,122.63	July 8. 2020	12 Working Days
7	14830	Improvement of Municipal Engineered Sanitary Landfill	5,127,215.43	Brgy. Suyo, Dingras, I. Norte	BJMJB Construction & Supply	Cogeo Village, Bagong Nayon, Antipolo City	5,121,874.93	September 28, 2020	75.5 Working Days
8	14845	Improvement of New Public Market Building	1,599,041.14	Brgy. Albano Dingras, I. Norte	KRB Construction	Brgy. 48-A, Cabungaan Laoag City	1,567,944.00	September 28, 2020	15 Working Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


 NOEL E. SALVATIERRA
 BAC Chairman


 BENIGNO B. DELA CRUZ
 Vice-Chairman


 NILO V. TEJADA
 Member


 FEBITO R. MARCELINO
 Member


 MICHELLE B. DELOS SANTOS
 Member

3 Forms to Use:


1. Bid Results on Civil Works
2. Bid Results on Goods and Services
3. Bid Results on Consulting Services *INDIVIDUAL BID-OUTS ARE NOT ALLOWED*


Republic of the Philippines
 CIVIL WORKS BID-OUT
 Province, City or Municipality: DINGRAS
 Third Quarter, CY 2020

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Address of Bidder	Bid Amount	Bidding Date	Contract Duration
9	14920	Construction of Evacuation Center (continuation)	1,409,994.93	Brgy. Baresbes Dingras, Ilocos Norte	KRB Construction	Brgy. 48-A, Cabungaan Laoag City	1,382,718.02	September 28, 2020	60 Working Days
10	14949	Construction of New Motorpool Building (Phase I)	941,844.78	Brgy. Bungcag Dingras, Ilocos Norte	BJMJB Construction and Supply	Cogeo Village, Bagong Nayon, Antipolo City	940,399.67	September 28, 2020	27 Working Days
11	14960	Improvement of Evacuation Facilities Ground (Ph (Conc. Of Grounds & Relocation of Sanitary Pipe	489,687.22	Brgy. Madamba Dingras, Ilocos Norte	BJMJB Construction and Supply	Cogeo Village, Bagong Nayon, Antipolo City	488,585.79	September 28, 2020	32 Working Days
12	14995	Construction of Farmers Development Center (Phase I)	3,539,756.76	Brgy. Madamba Dingras, Ilocos Norte	BJMJB Construction and Supply	Cogeo Village, Bagong Nayon, Antipolo City	3,537,496.42	September 28, 2020	71 Working Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


 NOEL E. SALVATIERRA
 BAC Chairman


 BENIGNO B. DELA CRUZ
 Vice-Chairman


 NILO V. TEJADA
 Member


 FEBITO R. MARCELINO
 Member


 MICHELLE B. DELOS SANTOS
 Member

