

3 Forms to Use:


1. Bid Results on Civil Works
2. Bid Results on Goods and Services
3. Bid Results on Consulting Services *INDIVIDUAL BID-OUTS ARE NOT ALLOWED*


Republic of the Philippines
 CIVIL WORKS BID-OUT
 Province, City or Municipality: DINGRAS
 Fourt Quarter, CY 2020

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Address of Bidder	Bid Amount	Bidding Date	Contract Duration
1	7250706	Improvement of Tobacco Farmers Trading Center and Multi-Purpose Building	4,998,965.70	Brgy. Madamba, Dingras, Ilocos Norte	BJMJB Construction & Supply	Cogeo Village, Bagong Nayon, Antipolo City	4,994,844.77	November 4, 2020	90 working days
2	7250759	Improvement of SR Citizens Office (Phase II)	993,336.75	Brgy. Madamba, Dingras, Ilocos Norte	BJMJB Construction & Supply	Cogeo Village, Bagong Nayon, Antipolo City	991,678.74	November 4, 2020	40 working days
3	7250805	Construction of Farmers Development Center (Phase II)	3,492,653.85	Brgy. Madamba, Dingras, Ilocos Norte	BJMJB Construction & Supply	Cogeo Village, Bagong Nayon, Antipolo City	3,489,348.44	November 4, 2020	60 working days
4									
5									
6									
							9,475,871.95		

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


 NOEL E. SALVATIERRA
 BAC Chairman


 BENIGNO B. DELA CRUZ
 Vice-Chairman


 NILO V. TEJADA
 Member


 FEBITO R. MARCELINO
 Member


 MICHELLE B. DELOS SANTOS
 Member

