

3 Forms to Use:

1. Bid Results on Civil Works


2. Bid Results on Goods and Services

3. Bid Results on Consulting Services **INDIVIDUAL BID-OUTS ARE NOT ALLOWED**

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: DINGRAS
First Quarter, CY 2022

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Address of Bidder	Bid Amount	Bidding Date	Contract Duration
1	8332858	Improvement of Caluya-Cadamortisan Canal Lining	4,924,289.11	Brgy. Barong Dingras, Ilocos Norte	ZEDIK Buikers	34 Andres Castro St., Brgy. 16 Laoag City, Ilocos Norte	4,922,323.97	January 17, 2022	90 working days
2	8392085	Rehabilitation/Improvement of FMR (package II)	12,970,460.95	Brgys. Bagut, San Marcos, San Esteban, Mandaloque, Sagpatan, Dingras, I. Norte	BJMJB Construction & Supply	Cogeo Village, Bagong Nayon, Antipolo City, Rizal	12,968,209.78	February 22, 2022	73 working days
3	8392117	Rehabilitation/Improvement of FMR (package III)	10,476,276.72	Brgys. Parado, Medina, Foz, Lumbad, Dingras, Ilocos Norte	BJMJB Construction & Supply	Cogeo Village, Bagong Nayon, Antipolo City, Rizal	10,474,973.80	February 22, 2022	63 working days
4	8392153	Construction of Farmer's Multi-Purpose Building (Phase I)	3,993,688.72	Brgy. Cali, Dingras, Ilocos Norte	BJMJB Construction & Supply	Cogeo Village, Bagong Nayon, Antipolo City, Rizal	3,989,528.42	February 22, 2022	75 working days
5	8392211	Construction of Farmer's Multi-Purpose Building	994,832.82	Brgy. Parado, Dingras, Ilocos Norte	BJMJB Construction & Supply	Cogeo Village, Bagong Nayon, Antipolo City, Rizal	990,700.74	February 22, 2022	43 working days
6	8392186	Construction of Farmer's Multi-Purpose Building	994,832.82	Brgy. Bacsil, Dingras, Ilocos Norte	BJMJB Construction & Supply	Cogeo Village, Bagong Nayon, Antipolo City, Rizal	990,700.74	February 22, 2022	43 working days
7	8392231	Construction of 2 units Multi-Purpose Drying Pavement	996,293.53	Sitio 2 & 6, Brgy. Suyo, Dingras, Ilocos Norte	BJMJB Construction & Supply	Cogeo Village, Bagong Nayon, Antipolo City, Rizal	992,500.05	February 22, 2022	40 working days
8	8392256	Construction of Flood Control along Poblacion Area (continuation)	997,913.79	Brgy. Madamba, Dingras, Ilocos Norte	BJMJB Construction & Supply	Cogeo Village, Bagong Nayon, Antipolo City, Rizal	993,899.29	February 22, 2022	34 working days
9	8457482	Improvement of Farmer's Trading Center (cont.)	5,990,661.22	Brgy. Madamba, Dingras, Ilocos Norte	BJMJB Construction & Supply	Cogeo Village, Bagong Nayon, Antipolo City, Rizal	5,986,680.19	March 9, 2022	120 working days
10	8457605	Construction of Flood Control/Embankment Protection along Poblacion Areas/Widening of Drainage Exit Point	2,494,521.28	Brgy. Puruganan Dingras, Ilocos Norte	BJMJB Construction & Supply	Cogeo Village, Bagong Nayon, Antipolo City, Rizal	2,491,931.35	March 9, 2022	56 working days
11	8457681	Concreting of Local Access Roads	997,272.86	Sitio Casanicolasan-Sta. Cruz, Brgy. San Marcelino, Dingras, I. Norte	Bergseite Engineering Services	189 Brgy. 30-B, Sta Maria Laoag City, I. Norte	996,053.60	March 9, 2022	6 working days
12	8457719	Construction of Farmer's Multi-Purpose Building (Phase II)	999,895.88	Brgy. Cali, Dingras, Ilocos Norte	Bergseite Engineering Services	189 Brgy. 30-B, Sta Maria Laoag City, I. Norte	996,726.25	March 9, 2022	30 working days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


EDELINA B. ESPEJO
BAC Secretariat, Head


NOR E. SALVIERRA
BAC Chairman


3 Forms to Use:

1. Bid Results on Civil Works
2. Bid Results on Goods and Services
3. Bid Results on Consulting Services **INDIVIDUAL BID-OUTS ARE NOT ALLOWED**

Republic of the Philippines
 CIVIL WORKS BID-OUT
 Province, City or Municipality: DINGRAS
First Quarter, CY 2022

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Address of Bidder	Bid Amount	Bidding Date	Contract Duration
13	8457755	Rehabilitation/Improvement of Farm to Market Road (Pile Driving) (Phase I)	1,498,506.71	Brgy. Albano Dingras, Ilocos Norte	Bergseite Engineering Services	189 Brgy. 30-B, Sta Maria Laoag City, I. Norte	1,497,380.22	March 9, 2022	41 working days
14	8457802	Construction/Installation of Farm to Market Road Bailey Bridge (Phase II)	1,997,993.67	Brgy. Albano Dingras, Ilocos Norte	Bergseite Engineering Services	189 Brgy. 30-B, Sta Maria Laoag City, I. Norte	1,995,358.59	March 9, 2022	21 working days
15	8457848	Improvement of Two-Storey Farmer's Multi-Purpose Building	998,992.35	Brgy. Puruganan Dingras, Ilocos Norte	Bergseite Engineering Services	189 Brgy. 30-B, Sta Maria Laoag City, I. Norte	996,679.49	March 9, 2022	21 working days
16	8475828	Rehabilitation/Improvement of Farm to Market Roads (package I)	18,480,039.59	Brgys. Baresbes, Francisco, San Marcelino Dingras, Ilocos Norte	BJMJB Construction & Supply	Cogeo Village, Bagong Nayon, Antipolo City, Rizal	18,477,864.49	March 16, 2022	100 working days
17	8475859	Rehabilitation/Improvement of Farm to Market Roads (package II)	10,491,397.41	Brgys. Ver, Elizabeth, Barong, Lanas Dingras, Ilocos Norte	BJMJB Construction & Supply	Cogeo Village, Bagong Nayon, Antipolo City, Rizal	10,482,359.06	March 16, 2022	95 working days
18	8475910	Rehabilitation/Improvement of Farm to Market Roads (Package VII)	8,986,617.97	Brgys. Medina, Parado, Lumbad, Foz Dingras, Ilocos Norte	BJMJB Construction & Supply	Cogeo Village, Bagong Nayon, Antipolo City, Rizal	8,980,511.11	March 16, 2022	95 working days
19	8480353	Construction/Improvement of Multi-Purpose Building (package VIII)	6,652,189.78	Brgys. Baresbes, Suyo, Sagpatan, Espiritu, Ver, Barong, Francisco, Dingras, Ilocos Norte	BJMJB Construction & Supply	Cogeo Village, Bagong Nayon, Antipolo City, Rizal	6,640,763.96	March 16, 2022	75 working days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


 EDELINA B. ESPEJO
 BAC Secretariat, Head


 NOEL E. SALVATIERRA
 BAC Chairman

